SOUTH FLORIDA WATER MANAGEMENT DISTRICT

3301 Gun Club Road, West Palm Beach, Florida 33406 « (561) 686-8800 * FL WATS 1-800-432-2045 « TDD (561) 697-2574
Mailing Address: P.O. Box 24680, West Palm Beach, FL 334164680 www.sfwmd.gov

September 22, 2006

ADDENDUM NO. 3
RFB 6000000019
KRR PACKINGHAM SLOUGH FLOOD PROTECTION
POLK COUNTY, FLORIDA
This ADDENDUM NO. 3 is being issued for the purpose of providing:

1. BID OPENING DATE:

This is to advise that the deadline for the bid remains: Friday, September 29, 2006 at 2:30 p.m.
2. QUESTIONS & ANSWERS:

Please see the attached questions and answers.

3. SPECIFICATION:

Please see the attached Table of Contents TOC-1, TOC-2, and TOC-3.

4. SKETCH:

Please see the attached sketch: Additional Staging Area

5. DRAWINGS:

Please see the attached replacement drawings, sheet changes/clarifications are indicated in the Plan Set

Section below.

Please acknowledge receipt of this ADDENDUM NO. 3 by signing in the space indicated below and
returning a copy with your bid submitted in response to this solicitation. Please direct any questions to
the undersigned at (561) 682-2720.

Sincerely, o/@
DA G

anna M. Labrada, CPPB, FCPA
Sr. Contract Specialist
Procurement Department
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QUESTIONS AND ANSWERS

The specifications for the trash rake print ref. 11331, can you verify in the spec 3 or add an
addendum.

The technical specification reference on sheet 16 of 48 (key note 3) should be 11171 not 1 1331.
Could you confirm some sort of lay down or staging area near the pump station site?

An additional staging area approximately 300’ x 150’ has been outlined near the project area
(approx. 0.4+ mile south of pump station location). See Sketch attached.

Is it possible to get another site visit to gain information about the site?

: Additional site visits were scheduled in accordance with Addendum 1 to this RFB issued on

September 13, 2006.

Is there any elevation changes on new layout of levee system discussed at the pre-bid meeting
September 12, 2006?
No. The only changes are of the levee ali gnment as shown on revised sheets 1 and 4 of 48,

Is there any silt fence required for levee system adjacent to air strip or to the end of levee?
Yes, silt fences will be required for the levee system adjacent to the air strip. Refer to technical
specification section 02435,

Q: The existing levee that will be used to haul material to new levee site has a spur that goes

almost back to the center of borrow area. Can that levee be used as a possible haul route?

: Yes, access will be available to the new levee site (baseline ‘c’) from the spoil area via the spur

connecting to the existing E/W levee. The District will make provisions to delete this from the
adjacent Contractor’s contract.

The haul route for new levee is crossing Buttermilk slough. It may be required to install a
temporary road crossing. Can you tell us the volume of water flow to be maintained to let us
know the size of temporary culvert needed to install road?

: Estimated peak flows are approximately 377 cfs.

Q: If dewatering is required for the P.S. area is it okay to Pump over the proposed drive access?

Will any forms be required for this dewatering with SFWMD?

A: All dewatering shall be contained on site. The Contractor is responsible for obtaining all

9. Q
A
10. Q:
A

dewatering permits (i.e. National Pollutant Discharge Elimination System).

: Please identify staging area and field offices for construction period?
: Please refer to response #2 above.

Upon completion of the levee work by other Contractor, when is anticipated date of NTP for
this project and construction beginning where? Levee or Pump Station area?

: It is the intent of District staff to present the recommendation for contract award at the

November Governing Board meeting (Nov. 8). Contract award and final execution will follow
(subject to Governing Board approval at such meeting) and NTP for this contract may be issued
anytime thereafter. The construction sequence is the Contractor’s responsibility. A proposed
construction schedule is to be provided prior to the start of construction for District review and
approval in accordance with the specifications requirements.
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11. Q: Is there any alteration for the Levee location/s from Sta. 50+67 to 79+25 or should we bid as
shown per the current plans?
A: Please refer to response #4 above.

12. Q: Will there be an area for designated burning of cleared materials for the levee construction, as
the work will be during dry season? Will SFWMD oversee burn regulations?

A: Buming of cleared material is allowed (refer to technical specification section 02110), the
proposed designated location must be submitted to the District for approval prior to the work
being pursued. The Contractor shall pursue a burning permit from the Division of Forestry
and shall be the Contractor’s responsibility to oversee, supervise the buming and ensure
compliance with such permits. The Contractor shall ensure that adjacent trees are not harmed
during the burning process.

13. Q: Will SFWMD notify the FAA, regarding Levee construction East / Parallel of active Runway
during construction period?
A: The Contractor is responsible for notifying the FAA, as applicable.

14. Q: Has PREC been notified of electrical transformer for field coordination and construction time
period, and has this been filed by the owner or SFWMD?
A: No. It is the Contractor’s responsibility to coordinate and obtain temporary power services for
construction.

15. Q: Specification 11331 (Elec. Oper. Trash Rake Assy.) is missing from the bid documents/specs
received. Can this be forwarded to us?
A: Please refer to the response #1 above.

16. Q: The TOC-1 page does not reference Spec. Sections 08110 through 16950 and Appendix A.
A: See Attachment for a complete table of contents which includes TOC-1, TOC-2, and TOC-3.

17. Q: Is the Contractor required to fill the 2000 gallon fuel tank after test period?

A: Yes. Refer to plan sheet 14 of 48 for capacity.
SPECIFICATION
Table of Contents
Add TOC-2 and TOC-3
PLAN SET

Sheet 1 of 48
* Revised - Levee alignment adjusted slightly north away from property line.

Plan Sheet 4 of 48
* Revised - Levee alignment adjusted slightly north away from property line.

Plan Sheet 5 of 48
® Revised - Levee cross sections modified to reflect realignment.
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SECTION DESCRIPTION PAGES

DIVISION 1: GENERAL REQUIREMENTS

01010 Summary of Work 2
01015 Definitions and Standards 2
01020 Measurement and Payment 1
01050 Field Engineering 2
01065 Permits and Fees 1
01071 Standard References 9
01200 Project Meetings and Reports 3
01300 Submittals 8
01310 Construction Schedules 5
01410 Testing and Quality Control 2
01510 Temporary Utilities and Facilities 2
01530 Temporary Barriers and Controls 4
01570 Traffic Control 1
01580 Project Identification and Signs 2
01600 Equipment and Materials 5
01640 Start Up/Check Out Manufacturer’s Field Services

for Contractor Supplied Equipment 3
01700 Contract Closeout 6
01730 Operation and Maintenance Information 3

DIVISION 2: SITE WORK
02110 Clearing & Land Preparation 3
02200 Earthwork 4
02370 Riprap System 5
02434 Culverts 2
02435 Turbidity Control & Monitoring 3
02436 Environmental Protection 4
02486 Grassing 3
02781 Staff Gauges 3
02821 Security Fencing 5
DIVISION 3: CONCRETE
03100 Concrete Formwork and Accessories 2
03200 Concrete Reinforcement 1
03300 Cast-In-Place Concrete 4
03400 Structural Precast Concrete 2
DIVISION 4: NOT APPLICABLE
DIVISION 5: METALS

05060 Welding 1
05070 Bolted Fasteners 1
05100 Structural Steel S
05120 Steel 5
05521 Handrails, Railings, and Guardposts 3
05550 Fabricated Metalwork and Castings 6
05600 Miscellaneous Metals 2

TOC-1
9-22-06



SECTION DESCRIPTION PAGES

DIVISIONS 6 THRU 7: NOT APPLICABLE
DIVISION 8: DOORS AND WINDOWS

08110 Hollow Metal Doors and Frames 4
08700 Finish Hardware and Accessories 5
DIVISION 9: FINISHES
09900 Protective Coatings 10
DIVISION 10: SPECIALTIES
10200 Louvers 3
DIVISION 11: EQUIPMENT
11171 Pump Station Intake Collection System Less Than 600 cfs 4
11213 Vertical Axial Flow Propeller Pumps - Motor Driven 19
11286 Flap Gate 2
11290 Slide Gates 5
11291 Electric Actuators 5

DIVISION 12: NOT APPLICABLE

DIVISION 13: BUILDING
13120 Precast Concrete Building 3

DIVISION 14: NOT APPLICABLE
DIVISION 15: MECHANICAL

15000 General Provisions for Mechanical Work 3
15001 General Completion 1
15106 Discharge Pipe 4
15510 Fans 3
15550 Concrete - Encased Fuel Storage Tanks and Accessories 2
15625 Fuel System Requirements 5
DIVISION 16: ELECTRICAL
16050 Basic Materials and Methods 7
16110 Raceways, Boxes, Fittings, & Supports 9
16120 Wires and Cable 5
16140 Wiring Devices 3
16150 Motors 6
16155 Motor Starters 5
16160 Panelboards & General Purpose Day Type Transformers 4
16289 Transient Voltage Surge Suppressors 4
16440 Service Disconnect 2
16450 Grounding 4
16500 Lighting Devices 3
16620 Propane Fueled Generator and Transfer Switch Specification 5
16790 Pump Station Remote Terminal Unit (RTU) )
16925 Pumping Station Instrumentation and Control 4
16950 Field Testing 5

TOC-2
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SECTION DESCRIPTION PAGES

APPENDIX A REPORT OF GEOTECHNICAL EXPLORATION FOR PACKINGHAM AND BUTTERMILK
SLOUGH PROPERTY, POLK COUNTY, FLORIDA

APPENDIXB SUMMARY OF WATER SURFACE ELEVATIONS - HEADWATER & TAILWATER
ELEVATIONS (MAX., MEAN, MIN.) AND FLOWS FOR S-65

END OF DIRECTORY

TOC-3
9-22-06
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RFB 6000000019 - Additional Staging Area



